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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY AT
VARIOUS LOCATIONS ON ROUTES 18, 173, AND 330.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 8, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheet 4 is revised as follows:  'LEGEND:  RUBBERIZED CHIP SEAL (LIMIT OF PAVEMENT
IMPROVEMENT)' is revised to 'LEGEND:  CHIP SEAL (LIMIT OF PAVEMENT IMPROVEMENT)'.

Project Plan Sheet 5 is revised as follows:  On the 'TURNOUT (TYPICAL)' view, the note 'LIMIT OF PAVING
OUTSIDE EDGE OF SHOULDER FEATHER TO MEET EXISTING AC' is revised to 'LIMIT OF PAVING OUTSIDE
EDGE OF SHOULDER'.

Project Plan Sheet 7, the columns "100 mm Yellow" and "100 mm White" under the "REMOVE TRAFFIC STRIPE"
column are deleted.

Project Plan Sheet 7, the total quantity under the "REMOVE TRAFFIC STRIPE" column is revised from "177495" to
"1622".

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the fourth paragraph is revised as follows:

"The Contractor shall pay to the State of California the sum of $750 per day, for each and every
calendar day's delay in finishing the work in excess of the number of working days prescribed above."

In the Proposal and Contract, the Engineer’s Estimate Items 3 and 4 are revised as attached.
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To Proposal and Contract book holders:

Replace the Engineer's Estimate in the Proposal with the attached Engineer's Estimate.  The revised
Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

2
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

3
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

4 150710 REMOVE TRAFFIC STRIPE M 1700

5 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 400

6 020342 REMOVE PAVEMENT MARKER
(RETROREFLECTIVE- RECESSED)

LS LUMP SUM LUMP SUM

7 365001 SAND COVER TONN 1440

8 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 330

9 374492 ASPHALTIC EMULSION (POLYMER
MODIFIED)

TONN 1100

10 375022 SCREENINGS (MEDIUM) TONN 10 100

11
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 400

12
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 142 000

13
(S)

850120 PAVEMENT MARKER (REFLECTIVE-
RECESSED)

EA 11 500

TOTAL BID:

3
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